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APPENDIX 8

Sample Products

The following table provides examples of products for the Program Integration and Control Contract. These sample products are viewable in the technical library.

	SOW Para #
	Product Name

	1.2.5
	Margin Chart

	1.2.5
	Node 3 Schedule

	1.2.5
	Flight 1J/A, STS-125 Preliminary working schedule

	1.2.5.1.1.a-g
	IPS summary and metrics

	1.2.5.1.1
	Monthly metrics Dwell Chart

	1.2.5.1a-g, 1.2.5.2a-b,

1.2.5.1.3a-b,

1.2.5.2 c, 1.2.5.6
	Monthly status to the IPSP and the SSPCB 

	1.2.5.1.1, 1.2.5.1.3.b
	Every other week status & metrics, Contact Matrix

	1.2.5.1.3.b
	JEM PM Comparison, report trends and identify items to report out to the Program management

	1.2.5.5.d
	CoFR Meeting Matrix

	1.2.5.1.1.d
	Contact Matrix, Monthly metrics

	1.2.5.7
	Critical Path Information

	1.3.1.3.4
	Sample Control Board Minutes

	1.3.1.3.4
	Sample Control Board Minutes

	1.3.1.3.7
	Sample Change Paper – CR

	1.3.1.3.7
	Sample Change Paper – MEL

	1.3.1.3.7
	Sample Change Paper – CR Eval form

	1.3.1.3.7
	Sample Change Paper – CMRD Memo

	1.3.1.3.7
	Sample Change Paper – TCM Minutes

	1.3.1.3.7
	Sample Change Paper – TCM attachment

	1.3.1.3.7
	Sample Change Paper –  Exec. Summary

	1.3.1.3.7
	Sample Change Paper – Directive Concurrence Sheet

	1.3.1.3.7
	Sample Change Paper – Directive

	1.3.2.1.1
	MIDSBB Project Plan for development of the Mission Integration Data Set Blank Book

	1.3.2.1.3
	Project Plan for the analysis of the data workflow process of the Program’s data deliverables process

	1.3.2.1.4 (a)
	Drawing issue closure; Closure documentation on the resolution from a data inquiry for a drawing issue

	1.3.2.1.4 (b)
	Common Hardware Project Plan

	1.3.2.1.4 (b)
	Reconciliation of data for the Common Hardware items

	1.3.2.1.4 (b)
	Summary of Common Hardware resolution

	1.5.3
	Draft Acceptance checklist

	1.5.3
	Draft Acceptance Plan

	1.5.3
	SSCN 2632

	1.5.3
	Terms of Agreement for Exchange of CAM DDCU

	1.5.3
	Support Plan Addendum for the NASDA JEM Second Post Qualification Review (PQR2) Revision Draft

	1.5.3
	HTV Status 2/26/03


	2.2.1.1
	ISS System Spec

	2.2.1.1
	ISPR ICD

	2.2.1.3.1 (a)
	ICD Metric

	2.2.1.3.1 (b)
	NASDA JEM Element Manager Report

	2.2.1.3.3
	Interface Memorandum

	2.2.1.3.4
	PIRN

	2.2.1.4
	Solar Flux 


	2.2.2.1.1
	12A Mated Attitude Issues


	2.2.2.1.2
	ISS Altitude Strategy Status


	2.2.2.1.3
	Russian Vehicle Docking Capability Improvement Options


	2.2.2.1.4.2
	VIPeR ISS Solar Beta Angle Projection

	2.2.2.1.4.4
	VIPeR Task Description Sheet

	2.2.2.1.4.4
	IVC Analysis Abstract

	2.2.2.1.4.4
	IVC Analysis Graphics

	2.2.2.1.4.4
	IVC Working Group Charter

	2.2.2.1.4.7
	VIPeR Traffic Model Analysis Final Results


	2.2.2.1.4.7
	VIPER MIS/IMPR Inputs


	2.2.2.1.5
	STRAP 6.2 Validation


	2.2.2.2.1
	Closure of SIR8-0023 TRRJ

	2.2.2.2.2
	P4 Solar Array Deploymeny Attitude, SARJ, AND BGA Configuration

	2.2.2.2.2
	Primary Power Channel Activation Flow Chart

	2.2.2.2.3
	SIR 10 Instructions for Technical Teams and Launch Package Teams 


	2.2.2.2.3
	Stage Integration Review 9 (SIR 9) 10A, ULF2 Pre-Board Sept. 5, 2002


	2.2.2.2.3
	AOE/Risk/SIR/SAR Issues by Flight First Affected Flight - 8A

	2.2.2.3.1
	ISS Flight UF-2 Launch-to-Activation Analysis

	2.2.2.3.2
	Flight 12A Assessment of Loads Due to an Orbiter Final Separation Burn with ISS in XPOP Attitude

	2.2.2.3.3-4
	EETCS Heat Rejection Capability


	2.2.2.3.5
	PP2 and PP3 Energy Allocations

	2.2.3.1.1
	Integrated Flight Schedule 

	2.2.3.1.2
	Crew Rotation Assessment

	2.2.3.1.3
	SCROALE

	2.2.3.1.4
	Reference Assembly Sequence

	2.2.3.1.5
	Assembly Sequence Overview

	2.2.3.1.8
	Flight Overview Guidelines

	2.2.3.2.3
	Assembly Matrix

	2.2.3.2.6
	External Configuration Protocol Presentation

	2.2.3.2.6
	External Configuration Protocol Doc.

	2.2.3.2.7
	ISS SSP On-Orbit ICD

	2.2.3.2.8
	STS-115/12A On-Orbit Vehicle Configuration Data Sources, enclosure

	2.2.3.2.8
	STS-115/12A On-Orbit Vehicle Configuration Data Sources, memorandum

	2.2.3.2.10
	Docking Port Status 9Prog-M1 Undock - 13A.1 Dock

	2.2.3.2.11
	Graphics 1

	2.2.3.2.11
	Graphics 2

	2.2.3.2.11
	Graphics 3

	2.2.3.2.11
	Electronic Mass Property File

	2.2.3.2.11
	Summary of System Components and mass properties

	2.2.3.2.11
	Blue Book Vol. I

	2.2.3.2.11
	Blue Book Vol. II

	3.1.1.1
	Detailed Verification Objective

	3.1.1.1
	Verification Closure Notice

	3.1.1.1.2.3
	ISS Test and Verification Control Panel PMI&VP Implementation Instruction PII-001-RIA, 01/31/02 

Requirement Interpretation Agreement

	3.1.1.1.2.3
	NASA Approval of Reverification Assessments

	3.1.1.1.2.3
	NASA Concurrence of Test Objectives Agreements

	3.1.1.1.2.3
	NASA Approval of Test Article Configuration Variances

	3.1.1.1.2.4
	9A CA/FA Audit – Status As Of 6/10/02

	3.1.1.1.2.4
	CA/FA Flight Specific Summary Forward Work – Status 1/24/03

	3.1.1.1.2.5
	Example Project Status

	6.2.1
	Minutes & Protocol from IP Milestone Review/Technical; OE-SP-001 Interchange Meeting

	6.2.2
	S&MA Change Review Package; OE-SP-002

	6.3.1
	IRMA Status Report for Program Risk Assessment Board (PRAB); OE-SP-003

	6.3.1
	ISS Top Program Risks; OE-SP-004

	6.3.5
	ISS PRA Trade Study for Uncrewed Station; OE-SP-005

	6.6.2
	Acceptance Review Audit Report; OE-SP-006
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