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	Appendix B – Acronym List

	
	

	AC
	Assembly Complete

	ACEO
	Assessments and Cost Estimating Office

	ACOMCS
	Assembly Check Out, Operation, Maintenance and Configuration

	ACT
	Action Tracking System

	AEB
	Agencia Espacial Brasileria (Brazilian Space Agency)

	ANSI
	American National Standards Institute

	AR
	Acceptance Review

	ARB
	Acceptance Requirements Board

	ASAP
	Aerospace Safety Advisory Panel

	ASI
	Agenzia Spaziale Italiana (Italian Space Agency)

	ATV
	Autonomous Transfer Vehicle

	
	

	BDEAL
	Bilateral Data Exchange Agreements and Lists

	BIVP
	Bilateral Integration and Verification Plan

	
	

	CA
	Configuration Audit

	CAD
	Computed Aided Design

	CD
	Change Directive

	CIO
	Center Information Officer

	CM
	Configuration Management

	CO
	Contracting Officer

	CoFR
	Certification of Flight Readiness

	COSMOS
	Configuration Status Management Operations System

	COTS
	Commercial Off-the-Shelf

	CMM
	Capability Maturity Model

	CMMI
	Capability Maturity Model Institute

	CPR
	Cost Performance Report

	CPU
	Computer Processing Unit

	CR
	Change Request

	CSA
	Canadian Space Agency

	CSD
	Common Schedules Database

	
	

	DCN
	Document Change Notices

	DM
	Data Management

	DR
	Data Requirement

	DRD
	Data Requirement Description 

	DRL
	Data Requirements List

	DVO
	Detailed Verification Objective

	
	

	ERU
	Engineering Release Unit

	ESA
	European Space Agency

	EVA
	Extra Vehicular Activity

	
	

	FCA
	Functional Configuration Audit

	FOR
	Flight Operations Review

	FRR
	Flight Readiness Review

	FSE
	Flight Support Equipment

	
	

	GAO
	General Accounting Office

	GFE
	Government Furnished Equipment

	GN&C
	Guidance, Navigation, and Control

	GGR&C
	Generic Ground Rules and Constraints

	
	

	HITS
	Hardware Interfaces Tracking System

	HTV
	H-II Transfer Vehicle

	
	

	ICAP
	Interface Control Action Plans

	ICD
	Interface Control Document

	ICR
	Interface Control Report

	ICWG
	Interface Control Working Group

	IDRD
	Increment Definition and Requirements Document

	IFM
	Integrated Financial Management

	IFM
	Interface Memorandums

	IFS
	Integrated Flight Schedule

	IG
	Inspector General

	IIR
	Independent Implementation Review

	IMCE
	ISS Management and Cost Evaluation

	IP
	International Partner

	IP/P
	International Partner/Participant

	IPSP
	Integrated Program Schedule Panel

	IRMA
	Integrated Risk Management Application

	IRD
	Interface Requirements Documents

	IRN
	Interface Revision Notices

	ISD
	Information Systems Directorate

	ISSP
	International Space Station Program

	IT&V
	Integration, Test, and Validation/Verification

	
	

	KSC
	Kennedy Space Center

	
	

	LCC
	Life Cycle Cost

	LOE
	Level of Effort

	LP
	Launch Package

	LPA
	Launch Package Assessment 

	
	

	MOD
	Mission Operations Directorate

	MIM
	Multi-Increment Manifest

	MIS
	Management Information System

	MSO
	Multi-Segment Operations
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	NAC
	NASA Advisory Council

	NACB
	Network Access Control Board

	NASDA
	National Space Development Agency of Japan

	NDC
	Notice of Document Change

	NSTS
	National Space Transportation System

	
	

	OMRS
	Operations and Maintenance Requirements and Specifications

	OPMT
	Open Paper Management Tool

	ORUDD
	Orbital Replacement Unit Data Dictionary

	OSD
	Operations Summary Document

	
	

	PCA
	Physical Configuration Audit

	PDRS
	Payload Deployment Retrieval System

	PI&C
	Program Integration and Control

	PIER
	Post-Increment Evaluation Report

	PIRN
	Preliminary Interface Revision Notices

	PMI&VP
	Program Master Integration and Verification Plan

	POC
	Points of Contact

	POP
	Program Operating Plan

	PMR
	Performance Management Reviews

	PMS
	Performance Measurement System

	PP
	Planning Period

	PVIS
	Program Verification Information System

	
	

	R&D
	Research and Development

	RID
	Review Items Discrepancies

	RTM
	Requirements Traceability and Management

	
	

	SCCR
	Station Cargo Certification Reviews

	SCROALE
	Schedule of Crew Rotation, On-orbit Assembly, Logistics, and EVA

	SE
	Subelement Number

	SEI
	Software Engineering Institute

	SFAC
	Space Flight Advisory Committee

	SFP
	Strategic Flight Plan

	SIR
	Stage Integration Review

	SORR
	Stage Operations Readiness Review

	SOW
	Statement of Work

	SPICE
	Space Program Integrated Contract Environment

	SPIP
	Station Program Implementation Plan
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	SSCN
	Space Station Change Notice

	SSODB
	Space Station Operations Data Base

	SSP
	Space Shuttle Program

	STRAP
	Station Reboost Analysis Program

	SSUAS
	Space Station Utilization Advisory Subcommittee

	
	

	TBD
	To Be Determined

	TCM
	Technical Coordination Meeting

	TIM
	Technical Interchange Meeting

	TPS
	Total Propellant Summary

	TRAM
	Traffic Resource Analysis Model

	TSP
	Thermal System Performance

	
	

	USOS
	United States On-Orbit Segment

	
	

	VCD
	Verification Compliance Document

	VCM
	Verification Compliance Matrix

	VCN
	Verification Closure Notice

	VLN
	Verification Logic Network

	VMDB
	Vehicle Master Data Base

	
	

	WBS
	Work Breakdown Structure
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