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Section J-1:  APPENDIX B

 Acronym List

	ANF
	Arrival Notification Form

	ARISS
	Amateur Radio on International Space Station

	ASAP
	Aerospace Safety Advisory Panel

	ASI
	Agenzia Spaziale Italiana

	ATV
	Automated Transfer Vehicle

	BCC
	Backup Control Center

	BHSEALS
	Bilateral Hardware/Software Exchange Agreement List

	BIMSWG
	Bilateral Inventory Management System Working Group

	CAD
	Computer Aided Design

	CAM
	Centrifuge Accommodation Module

	CEA
	Center Export Administrator

	CM
	Configuration Management

	CMM
	Capability Maturity Model

	CMRD
	CM Receipt Desk

	CO
	Contracting Officer

	CoFR
	Certification of Flight Readiness

	COTR
	Contracting Officers Technical Representative

	CPMP
	Crew Provisioning Management Plan

	CPR
	Cost Performance Report

	CPWG
	Crew Provisioning Working Group

	CR
	Change Request

	CRV
	Crew Return Vehicle

	CSA
	Canadian Space Agency

	CSD
	Common Schedules Database

	DEV
	Dual Entry Visa

	DIDs
	Data Item Description

	DM
	Data Management

	DQA
	Document Quality Assurance

	DRD
	Data Requirement Description

	DSSR
	Daily Space Station Review Board

	EAR
	Export Administration Regulations

	ECP
	Export Control Plan

	ECLSS
	Environment Control & Life Support System

	ERU
	Engineering Release Unit

	ESA
	European Space Agency

	ESC
	Electronic Still Camera

	EST
	Export Services Team

	EVA
	Extravehicular Activity

	FP
	Flight Program

	FCOH
	Flight Control Operations Handbook

	FCT
	Flight Control Team

	FDF
	Flight Data File

	FOR
	Fight Operations Review

	FPWG
	Flight Program Working Group

	FRR
	Flight Readiness Review

	GAO
	General Accounting Office

	GCTC
	Gagarin Cosmonaut Training Center

	GFD
	Government Furnished Data

	GFE
	Government Furnished Equipment

	GGR&C
	Generic Groundrules, Requirements and Constraints

	GOR
	Ground Operations Review

	HIWG
	Housekeeping Integration Working Group

	HK
	Housekeeping

	HQ
	NASA Headquarters

	HSFP-R
	Human Space Flight Program-Russia

	HSG
	Houston Support Group

	HTV
	H-II Transfer Vehicle

	IBMP
	Institute of Bio-Medical Problems

	ICA
	Interface Control Agreement

	ICD
	Interface Control Document

	ID
	Identification

	IDRD
	Increment Definition and Requirements Document

	IDRP
	Increment Definition and Requirements Plan

	IE
	Increment Engineers

	IG
	Inspector General

	IIR
	Independent Implementation Review

	IM
	Increment Manager

	IMC
	ISSP Management Center

	IMCE
	ISS Management and Cost Evaluation

	IMCOH
	IMC Operations Handbook

	IMMT
	ISSP Mission Management Team

	IMS
	Inventory Management System

	IMT
	Increment Management Team

	IOR
	Increment Operations Review

	IP
	International Partner

	IPOP
	ISS Program Off-Nominal Situation Plan

	IP/P
	International Partner/Participant

	IRMA
	Integrated Risk Management Application

	IRR
	Increment Readiness Review

	ISS
	International Space Station

	ISSPO
	International Space Station Program Office

	ISPPD
	International Space Station Planning Process Document

	ITAR
	International Traffic in Arms Regulations

	ITD
	International Travel Database

	IVA
	Intra-vehicular Activity

	IVC
	Internal Volume Configuration

	IVCWG
	Internal Volume Configuration Working Group

	IWG
	Imagery Working Group

	JARSWG
	Joint American Russian Safety Working Group

	JEM
	Japanese Experiment Module

	JLEC
	JSC Language Education Center

	JOP
	Joint Operations Panel

	JPG
	JSC Procedures and Guidelines

	JSC
	Johnson Space Center

	KSC
	Kennedy Space Center

	LOI
	Letter of Invitation

	LP
	Launch Package

	LPE
	Launch Package Engineer

	LPM
	Launch Package Manager

	LPT
	Launch Package Team

	LRR
	Launch Readiness Review

	LSIO/KSC
	Launch Site Integration Office at KSC

	MCC
	Mission Control Center

	MER
	Mission Evaluation Room

	MEV
	Multiple Entry Visa

	MIC
	Mission Integration Contract

	MIDAS
	Mission Integration Database Application System

	MIDS BB
	Mission Integration Data Set Blank Book

	MIM
	Multi-Increment Manifest

	MIO
	Mission Integration and Operations

	MIOCB
	Mission Integration Operations Control Board 

	MIP
	Mission Integration Plan

	MIS
	Management Information System

	MIT
	Mission Integration Template

	MIWG
	Multi-lateral Imagery Working Group

	MLO
	Moscow Liaison Office

	MMIOCB
	Multilateral Mission Integration Operations Control Board

	MOD
	Mission Operations Directorate

	MOU
	Memorandum Of Understanding

	MPLM
	Multi Purpose Logistics Module

	MR
	Manifest Requests

	MSFC
	Marshall Space Flight Center

	MSRF
	Meeting Support Request From

	MTLO
	Moscow Technical Liaison Office

	MWG
	Manifest Working Group

	NAC
	NASA Advisory Council

	NASA
	National Aeronautics and Space Administration

	NASDA
	National Space Development Agency of Japan

	NCR
	Nonconformance Requirements

	NDC
	Notification of Document Change

	NISN
	NASA Integrated Services Network

	NMLO
	NASA Moscow Liaison Office

	NPG
	NASA Procedures and Guidelines

	ODF
	Operations Data Files

	ONS
	Off Nominal Scenarios

	OSCAR
	On-Orbit Stowage Capabilities and Requirements

	PFIP
	Preflight Imagery Plan

	PI&C
	Program Integration and Control

	PIER
	Post Increment Evaluation Report

	PMOIP
	Program Manager Operations Integration Procedures

	PMR
	Performance Management Reviews 

	PMS
	Performance Measurement System

	POP
	Program Operating Plan

	PP
	Planning Period

	PR
	Program Risk

	PRR
	Payload Readiness Review

	QA
	Quality Assurance

	R&D
	Research and Development

	RIO
	Russian Interface Officer

	RIP
	Requirements Integration Panel

	RM
	Resource Management

	RMDP
	Return Manifest Disposition Plan

	Rosaviakosmos
	Russian Aviation and Space Agency

	RS
	Russian Segment

	RSC-E
	Rocket Space Corporation-Energia

	RSET
	Russian Simulation Execution Team

	S&MA
	Safety and Mission Assurance

	SDTO
	Station Development Test Objective

	SDTOC
	Station Development Test Objective Catalog

	SEF
	Service Evaluation Form

	SEV
	Single Entry Visa

	SFAC
	Space Flight Advisory Committee

	SIR
	Stage Integration Review

	SODF
	Station Operations Data File

	SORR
	Stage Operations Readiness Review

	SOW
	Statement of Work

	SPIP
	Station Program Implementation Plan

	SSCB
	Space Station Control Board

	SSCN
	Space Station Change Notice

	SSP
	Space Station Program

	SSUAS
	Space Station Utilization Advisory Subcommittee

	TBD
	To Be Determined

	TCM
	Technical Change Meetings

	TDY
	Temporary Duty

	TIM
	Technical Interchange Meeting

	TRF
	Translation Request Form

	TsUP
	Mission Control Center Moscow

	TWIG
	Trash/Waste Integration Group

	USOS
	U.S. Operating Segment

	VMDB
	Vehicle Master Database

	WBS
	Work Breakdown Structure

	WG
	Working Group

	WM
	Waste Management



