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SECTION B
CARGO MISSION

B-7

PART I – THE SCHEDULE

Section B

Supplies or Services and Prices/Costs
B.1

NFS 1852.216-85 ESTIMATED COST AND AWARD FEE  (SEPT 1993)

The estimated cost of this contract is $       .  The maximum available award fee, excluding base fee, if any, is $      .  The base fee is $0 .  Total estimated cost, base fee, and maximum award fee are $        .
(End of Clause)

B.2
NFS 1852.232-81 CONTRACT FUNDING (JUN 1990)

(a)
For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this contract is $  ___  .  This allotment is for Cargo Mission Services and covers the following estimated period of performance:   _____   . 

(b)
An additional amount of $     __    is obligated under this contract for payment of fee.

(End of Clause)

B.3
DETAILED ESTIMATED COST-PLUS AWARD FEE 

The contractor shall provide cargo mission services in accordance with Attachment J-1, Statement of Work and Attachment J-2, Statement of Work for Priced Options, under a cost-plus award fee type arrangement.  The estimated cost and fee for each line item and period is set forth in Table B-3A below:

	Table B-3A
	Estimated Cost-Plus Award Fee

	Contract Line Item No. (CLIN)
	Description
	Cost
	Fee
	Total

	001A
	Cargo Mission and Related services, IAW Attachment J-1, for the period of 10/13/03 through 9/30/08
	$                      -
	$                -     
	$                      -

	001B
	Option Period 1, continuation of 001A for the period of 10/01/08 through 09/30/09
	$                      -
	$                -     
	$                      -

	001C
	Option Period 2, continuation of 001B for the period of 10/01/09 through 09/30/10
	$                -
	$                -     
	$                      -


The priced option period, CLIN 001B and 001C above, may be exercised by the government in accordance with Clause F.3 Option to Extend Completion Date, and FAR 52.217-9.  In addition to the basic services provided for in CLINs 001A, 001B and 001C above, Tables B-3B through B-3J below set forth priced options for additional services that may be ordered by the government.  If the government exercises any of these options, a written modification will be executed, transferring the estimated cost and award fee of the optional CLIN into CLINs 001A, 001B, or 001C as appropriate.

	Table B-3B
	Breakdown of Space Shuttle Program Stowage Integration Base Period Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	002A
	Space Shuttle Program Stowage Integration Attachment J-2, for the period of 10/13/03 through 09/30/08
	$              -
	$            -     
	$                    -

	
	
	
	
	

	
	Contract Year 1 (01/01/04 – 09/30/04)
	
	
	

	
	Contract Year 2 (10/01/04 – 09/30/05)
	
	
	

	
	Contract Year 3 (10/01/05 – 09/30/06)
	
	
	

	
	Contract Year 4 (10/01/06 – 09/30/07)
	
	
	

	
	Contract Year 5 (10/01/07 – 09/30/08)
	
	
	


	Table B-3C
	Breakdown of Space Shuttle Program Stowage Integration Option Period 1

Estimated Cost Plus Award Fee

	CLIN
	Description
	Cost
	Fee
	Total

	002B
	Space Shuttle Program Stowage Integration Attachment J-2, for the period of 10/01/08 through 09/30/09
	$              -
	$            -     
	$                    -


	Table B-3D
	Breakdown of Space Shuttle Program Stowage Integration Option Period 2

Estimated Cost Plus Award Fee

	CLIN
	Description
	Cost
	Fee
	Total

	002C
	Space Shuttle Program Stowage Integration Attachment J-2, for the period of 10/01/09 through 09/30/10
	$                    -
	$                  -     
	$                    -


	Table B-3E
	Breakdown of HTV Cargo Integration for NASA Prepacks Base Period

Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	003A
	HTV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/13/03 through 09/30/08
	$                    -
	$                  -     
	$                    -

	
	
	
	
	

	
	Contract Year 1 (01/01/04 – 09/30/04)
	
	
	

	
	Contract Year 2 (10/01/04 – 09/30/05)
	
	
	

	
	Contract Year 3 (10/01/05 – 09/30/06)
	
	
	

	
	Contract Year 4 (10/01/06 – 09/30/07)
	
	
	

	
	Contract Year 5 (10/01/07 – 09/30/08)
	
	
	


	Table B-3F
	Breakdown of HTV Cargo Integration for NASA Prepacks Option Period 1

Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	003B
	HTV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/01/08 through 09/30/09
	$                    -
	$                   -     
	$                    -


	Table B-3G
	Breakdown of HTV Cargo Integration for NASA Prepacks Option Period 2

Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	003C
	HTV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/01/09 through 09/30/10
	$                    -
	$                  -     
	$                    -


	Table B-3H
	Breakdown of ATV Cargo Integration for NASA Prepacks Base Period Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	004A
	ATV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/13/03 through 09/30/08
	$                    -
	$                  -     
	$                    -

	
	
	
	
	

	
	Contract Year 1 (01/01/04 – 09/30/04)
	
	
	

	
	Contract Year 2 (10/01/04 – 09/30/05)
	
	
	

	
	Contract Year 3 (10/01/05 – 09/30/06)
	
	
	

	
	Contract Year 4 (10/01/06 – 09/30/07)
	
	
	

	
	Contract Year 5 (10/01/07 – 09/30/08)
	
	
	


	Table B-3I
	Breakdown of ATV Cargo Integration for NASA Prepacks Option Period 1

Estimated Cost & Fee



	CLIN
	Description
	Cost
	Fee
	Total

	004B
	ATV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/01/08 through 09/30/09
	$                    -
	$                 -     
	$                    -


	Table B-3J
	Breakdown of ATV Cargo Integration for NASA Prepacks Option Period 2

Estimated Cost Plus Award Fee



	CLIN
	Description
	Cost
	Fee
	Total

	004C
	ATV Cargo Integration for NASA Prepacks Attachment J-2, for the period of 10/01/09 through 09/30/10
	$                    -
	$                 -     
	$                    -


(End of Clause)

B.4
INDEFINITE DELIVERY/INDEFINITE QUANTITY ITEMS CLIN 005
The government may order Indefinite Delivery/Indefinite Quantity (IDIQ) services at any time after contract start, in accordance with the procedures set forth in Clause H.12 of this contract.  The contractor shall provide engineering and technical skills in support of government-led studies, analyses, new technology development projects and unforeseen hardware requirements.  The tasks will be dynamic in nature and may be performed in a teaming arrangement with the government or other contractors. The government will define the overall requirements of each order, including intermediate and final deliverable end items, and decide the respective responsibilities of each organization participating in the effort.

The contractor shall utilize the fully burdened, fixed-price rates shown in Table B-4 for pricing completion form task orders.  The contractor shall only accept task orders issued by the contracting officer.  The total value of task orders issued under this clause shall not exceed $20,000,000 during the basic contract period of performance.  A Microsoft Excel template for providing the information in Table B-4 is contained in Section L, Attachment L-3, Cargo Mission IDIQ Rates Development Form.

	Table B-4 IDIQ Contract Rates CLIN 005
	 

	NASA Labor Category*
	01/01/04 – 9/30/04
	10/01/04 – 9/30/05
	10/01/05 – 9/30/06
	10/01/06 – 9/30/07
	10/01/07 –9/30/08
	10/01/08-9/30/09
	10/01/09-9/30/10

	Supervisor
	 
	 
	 
	 
	 
	 
	 

	Technical Professional III
	 
	 
	 
	 
	 
	 
	 

	Technical Professional II
	 
	 
	 
	 
	 
	 
	 

	Technical Professional I
	 
	 
	 
	 
	 
	 
	 

	Technician III
	 
	 
	 
	 
	 
	 
	 

	Technician II
	 
	 
	 
	 
	 
	 
	 

	Technician I
	 
	 
	 
	 
	 
	 
	 

	Drafter II
	 
	 
	 
	 
	 
	 
	 

	Drafter I
	 
	 
	 
	 
	 
	 
	 

	IT Professional
	 
	 
	 
	 
	 
	 
	 

	Analyst II
	 
	 
	 
	 
	 
	 
	 

	Analyst I
	 
	 
	 
	 
	 
	 
	 

	Other
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	Rates to be applied to non-labor cost such as materials.  Identify the rate and basis of application.
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	1.__________________
	 
	 
	 
	 
	 
	 
	 

	BASIS
	 
	 
	 
	 
	 
	 
	 

	2.__________________
	 
	 
	 
	 
	 
	 
	 

	BASIS
	 
	 
	 
	 
	 
	 
	 

	3.__________________
	 
	 
	 
	 
	 
	 
	 

	BASIS
	 
	 
	 
	 
	 
	 
	 

	Maximum profit -- % of total proposed cost for estimating purposes 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 


(End of Clause)

B.5
AWARD FEE
The amount of fee earned by the contractor under CLINs 001A 001B, 001C through 004A, 004B, 004C shall be determined in accordance with Attachment J-5, Award Fee Evaluation Plan.  

The amount of available and earned fee, by evaluation period, is provided in Table B-5 below:

	Table B-5  Available and Earned Fee
	
	

	
	
	
	
	
	
	
	

	CLIN 001A, 002A, 003A & 004A
	Evaluation Periods
	
	Available Fee
	Earned Fee
	Score
	Rating
	Fee Mod No.

	1
	01/01/04 – 09/30/04
	
	
	$                   -
	
	
	

	2
	010/01/04 – 03/31/05
	
	
	$                   -
	
	
	

	3
	04/01/05 – 09/30/05
	
	
	$                   -
	
	
	

	4
	10/01/05 – 03/31/06
	
	
	$                   -
	
	
	

	5
	04/01/06 – 09/30/06
	
	
	$                   -
	
	
	

	6
	10/01/06 – 03/31/07
	
	
	$                   -
	
	
	

	7
	04/01/07 – 09/30/07
	
	
	$                   -
	
	
	

	8
	10/01/07 – 03/31/08
	
	
	$                   -
	
	
	

	9
	04/01/08 – 09/30/08
	
	
	$                   -
	
	
	

	
	
	
	
	
	
	
	

	CLIN 001B, 002B, 003B & 004B
	Evaluation Periods
	
	Available Fee
	Earned Fee
	Score
	Rating
	Fee Mod No.

	10
	10/01/08 – 03/30/09
	
	
	$                   -
	
	
	

	11
	04/01/09 – 09/31/09
	
	
	$                   -
	
	
	

	
	
	
	
	
	
	
	

	CLIN 001C, 002C, 003C & 004C
	Evaluation Periods
	
	
	
	
	
	

	12
	10/01/09 – 03/30/10
	
	
	$                   -
	
	
	

	13
	04/01/10 – 09/30/10
	
	
	$                   -
	
	
	


(End of Clause)

B.6
FIXED-PRICE MILESTONE PAYMENTS – PHASE-IN CLIN 006 

The following fixed-price amounts, identified in column C, will be paid for delivery of each of the milestones as shown in the table below on or before their associated due date in Column B. Payment is dependent upon the contractor satisfactorily completing the milestones identified in their Transition Plan (Attachment J-9). When the milestone is not completed by or on the due date (column B) the fixed-price payment (column C) will be reduced by 2% per day until the milestone is satisfactorily completed.  These milestone payments only apply to milestone deliveries in the “phase-in period” identified in the contractor’s Transition Plan, Attachment J-9.

	A) Milestone
	B) Due Date
	C)  Amount for Early or On Time Delivery

	Milestone 1
	
	

	Milestone 2
	
	

	Milestone 3
	
	

	Milestone 4
	
	

	Milestone 5
	
	

	Milestone 6
	
	

	Milestone 7
	
	

	Milestone 8
	
	

	Milestone 9
	
	

	Milestone 10
	
	

	Total
	-----------
	


(End of Clause)

[END OF SECTION]
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