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Appendix 2 Acronym List


Cargo Mission Contract 

Acronym List

Attachment J-1

Appendix 2

	ACRONYM
	DEFINITION

	AAA
	Allocation, Assessment, and Analysis

	ADP
	Acceptance Data Package

	AEB
	Agencia Espacial Brasileria (Brazilian Space Agency)

	ALTEC
	ASI Logistics Technological and Engineering Centre

	ANS
	Advanced Notification of Shipping

	ART
	Anomaly Resolution Team

	ASAP
	Aerospace Safety Advisory Panel

	ASI
	Agenzia Spaziale Italiana

	ATV
	Automated Transfer Vehicle

	BIMSWG
	Bilateral Inventory Management System Working Group

	BMRRM
	Bearing Motor Roll Ring Module

	BR
	Bench Review

	CAD
	Computer Aided Design

	CAPPS
	Checkout Assembly and Payload Processing Services

	CARD
	Cost Analysis Requirements Description

	CBM
	Common Berthing Mechanism

	CCCD
	Crew Compartment Configuration Drawing

	CEA
	Center Export Administrator

	CEIT
	Crew Equipment Interface Test

	CFO
	Chief Financial Officer

	CI
	Configuration Item

	CIL
	Critical Item List

	CIO
	Chief Information Officer

	CLIN
	Contract Line Item Number

	CM
	Configuration Management

	CoFR
	Certification of Flight Readiness

	CPACS
	Cargo Planning, Analysis and Configuration System

	COSMOS
	Configuration Status Management Operations System

	CoTR
	Contracting Officer's Technical Representative

	CR
	Change Request

	CSA
	Configuration Status Accounting

	CSAS
	Configuration Status and Accounting System

	CSCI
	Computer Software Configuration Item

	CTB
	Cargo Transfer Bag

	DCN
	Documentation Change Notice

	DDPF
	Decal Design and Production Facility

	DLA
	Design Loads Analysis

	DM
	Data Management

	DRD
	Data Requirements Descriptions

	EAC
	Estimate At Completion

	EDCC
	Engineering Drawing Control Center

	EIT
	Electronic and Information Technology

	ER
	EXPRESS Rack

	ESA
	European Space Agency

	EST
	Export Services Team

	ETR
	EXPRESS Transportation Rack

	EVA
	ExtraVehicular Activity

	EVR
	ExtraVehicular Robotics

	EXPRESS
	Expediting the Processing of Experiments to Space Station

	FDIR
	Failure, Detection, Isolation and Recovery

	FEC
	Field Engineering Change

	FIT
	Failure Investigation Team

	FL
	Florida

	FMEA
	Failure Modes and Effects Analysis

	FPSWG
	Flight Production Schedule Working Group

	FRAM
	Flight Releasable Adjustment Mechanism

	FRGF
	Flight Releasable Grapple Fixture

	FSE
	Flight Support Equipment

	GAO
	General Accounting Office

	GFE
	Government Furnished Equipment

	GOLD
	Government On-Line Data

	GSE
	Ground Support Equipment

	HDWR
	Hardware

	HTV
	H-II Transfer Vehicle

	IAR
	Information/Action Request

	ICA
	Interface Control Annex

	ICA
	Interface Control Agreement

	ICD
	Interface Control Document

	IDIQ
	Indefinite Delivery Indefinite Quantity

	IG
	Inspector General

	IIR
	Independent Implementation Review

	IMC
	ISSP Management Center

	IMCE
	ISS Management and Cost Evaluation

	INPE
	Instituto Nacional de Pesquisas Espaciais

	IP
	International Partner

	IPIC
	ISS Payload Integration Contract

	IPSP
	Integrated Program Schedules Panel

	IPT
	Integrated Product Team

	ISIS
	International Subrack Interface Standard

	ISO
	International Standards Organization

	ISS
	International Space Station

	ISSP
	International Space Station Program

	IT
	Information Technology

	ITS
	Information Technology System

	JSC
	Johnson Space Center

	KDP
	KSC Documented Procedure

	KOMA
	KSC Operational Middeck Agreements

	KSC
	Kennedy Space Center

	L&M
	Logistics and Maintenance

	LCCSR
	Life Critical Components Status Reports

	LLI
	Limited Life Item

	LLIL
	Limited Life Item List

	LMC
	Lightweight MPESS Carrier

	LPM
	Launch Package Manager

	LRU
	Line Replaceable Unit

	LSDR
	Landing Site Disposition Report

	MER
	Mission Evaluation Room

	MERB
	Material and Engineering Review Board

	MIDAS
	Mission Integration Data Applications System

	MIP
	Mission Integration Plan

	MIS
	Management Information System

	MOD
	Mission Operations Directorate

	MPESS
	Multi-Purpose Experiment Support Structure

	MPLM
	Multi-Purpose Logistics Module

	MRAD
	Mission Requirements and Allocations Document

	MSFC
	Marshall Space Flight Center

	MSI
	Maintenance Significant Item

	MUA
	Material Usage Agreement

	NAC
	NASA Advisory Council

	NAC
	NASA Agency Check

	NASA
	National Aeronautics and Space Administration

	NASDA
	National Space Development Agency of Japan

	OMB
	Office of Management and Budget

	OMI
	Operations and Maintenance Instruction

	OMRSD
	Operations and Maintenance Requirements System Document

	ORU
	Orbital Replacement Unit

	OSE
	Orbital Support Equipment

	PIC
	Procurement Information Circular

	PIP
	Payload Integration Plan

	PIRN
	Preliminary Interface Revision Notice

	PMA
	Preventive Maintenance Assessment

	PMB
	Performance Measurement Baseline

	PMR
	Performance Management Review

	PMS
	Performance Measurement System

	POIF
	Payload Operations and Integration Function

	POP
	Program Operating Plan

	PR
	Problem Report

	PRACA
	Problem Reporting and Corrective Action

	QASP
	Quality Assurance Surveillance Plan

	QMS
	Quality Management System

	RAM
	Random Access Memory

	RAPID 1
	Real time Analysis of Payload Integrated Dynamics 1st order method

	RBD
	Reliability Block Diagram

	RSC-E
	Energia (Russian contractor)

	RFP
	Request For Proposal

	R&M
	Reliability & Maintainability

	RMDP
	Return Manifest Disposition Plan

	ROEU
	Remote Operated Electrical Umbilical

	ROFU
	Remote Operated Fluid Umbilical

	RSP
	Resupply Stowage Platform

	RSR
	Resupply Stowage Rack

	S&MA
	Safety and Mission Assurance

	SARB
	Software Acceptance Review Board

	SEM
	Sustaining Engineering Model

	SFAC
	Space Flight Advisory Committee

	SFOC
	Space Flight Operations Contract

	SOW
	Statement Of Work

	SPDM
	Special Purpose Dexterous Manipulator

	SPDR
	Software Product Delivery Review

	SPIM
	Stowage Payload Integration Manager

	SPIP
	Station Program Implementation Plan

	SPRT
	System Problem Resolution Team

	SRP
	Standard Repair Procedure

	SSCN
	Space Station Change Notice

	SSP 
	Space Shuttle Program

	SSPCB
	Space Station Program Control Board

	SSUAS
	Space Station Utilization Advisory Subcommittee

	STDIN
	Standard In

	STDOUT
	Standard Out

	SVS
	Space Vision System

	TBD
	To Be Determined

	TCTI
	Time Compliance Technical Instructions

	TGHR
	Time-Critical Ground Handling Requirements

	TMR
	Technical Monitor Representative

	TSE
	Test Support Equipment

	TWIG
	Trash/Waste Integration Group

	TX
	Texas

	ULC
	Unpressurized Logistics Carrier

	VCN
	Verification Compliance Notice

	VLA
	Verification Loads Analysis

	VMDB
	Vehicle Master Data Base

	VPS
	Verification Planning Sheet

	WAD
	Work Authorization Document

	WBS
	Work Breakdown Structure

	WSTF
	White Sands Test Facility
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